

CORRIGENDUM -1

Dated: 22.08.2022

Limited RFP for Selection of System Integrator for implementation of ETC System at Toll Plaza on National Highways

Tender No. IHMCL/LTE-RFP/O&M-ETC/2022/07, dated 04 Aug 2022

S. No	Section	Original Clause			Updated Clause		
1	PART-III: SCHEDULE OF THE TENDER (KEY DATES)	Sl. No.	Event Description	Date	Sl. No.	Event Description	Date
		1	Invitation of RFP	04.08.2022	1	Invitation of RFP	04.08.2022
		2	Bid Due Date (Online Submission)	22.08.2022 (Up to 12:00 Hrs IST)	2	Bid Due Date (Online Submission)	22.08.2022 (Up to 12:00 Hrs IST) 23.08.2022 (Up to 12:00 Hrs IST)
		3	Opening of requisite documents submitted online (like Bid form, PoA, Undertaking & Bid declaration form)	23.08.2022 (12:30 Hrs IST)	3	Opening of requisite documents submitted online (like Bid form, PoA, Undertaking & Bid declaration form)	23.08.2022 (12:30 Hrs IST) 24.08.2022 (Up to 12:30 Hrs IST)
		4	Opening of Financial Bids of Responsive Bids	23.08.2022 (17:00 Hrs IST)	4	Opening of Financial Bids of Responsive Bids	23.08.2022 (17:00 Hrs IST) 24.08.2022 (17:00 Hrs IST)
		5	Issuance of Letter of Award (LoA)	Within 05 working days of financial opening	5	Issuance of Letter of Award (LoA)	Within 05 working days of financial opening
		6	Submission of original documents like PoA and Undertaking, (refer Clause 8.2 and 8.3)	Within 03 working days of LoA issuance	6	Submission of original documents like PoA and Undertaking, (refer Clause 8.2 and 8.3)	Within 03 working days of LoA issuance
		7	Submission of Performance Security	Within 07 working days of LoA issuance	7	Submission of Performance Security	Within 07 working days of LoA issuance
		8	Validity of Bid	180 days from Bid Due Date	8	Validity of Bid	180 days from Bid Due Date
				9	Signing of Contract Agreement	Within 10 calendar days of LoA Issuance	

S. No	Section	Original Clause		Updated Clause				
		9	Signing of Contract Agreement	Within 10 calendar days of LoA Issuance	<table border="1" data-bbox="1205 240 2049 586"> <tr> <td data-bbox="1205 240 1283 586">10</td> <td data-bbox="1283 240 1661 586">Takeover of fee plazas to start operations using existing ETC system which includes repair/replacement of existing faulty/damaged equipment and completion of installation & commissioning work of additional equipment which are not available at the fee plazas</td> <td data-bbox="1661 240 2049 586">Within 30 Calendar days from Issuance of LoA</td> </tr> </table> <p data-bbox="1192 659 1381 686">Please Note: -</p> <p data-bbox="1192 727 2049 816"><i>Bidders are required to submit the bids as per revised FORMAT FOR FINANCIAL BID uploaded on e-tender portal along with this corrigendum.</i></p>	10	Takeover of fee plazas to start operations using existing ETC system which includes repair/replacement of existing faulty/damaged equipment and completion of installation & commissioning work of additional equipment which are not available at the fee plazas	Within 30 Calendar days from Issuance of LoA
10	Takeover of fee plazas to start operations using existing ETC system which includes repair/replacement of existing faulty/damaged equipment and completion of installation & commissioning work of additional equipment which are not available at the fee plazas	Within 30 Calendar days from Issuance of LoA						
10	Takeover of fee plazas to start operations using existing ETC system which includes repair/replacement of existing faulty/damaged equipment and completion of installation & commissioning work of additional equipment which are not available at the fee plazas	Within 30 Calendar days from Issuance of LoA						