Corrigendum 1

Indian Highways Management Company Limited

Ref.: No. IHMCL/MLFF/2019/02 published on 28.02.2020

Date: 19 March 2020

The following Corrigendum is hereby issued against RFP For Selection of Vendor for Pilot of Multi-Lane Free Flow barrier-less tolling using Radio Frequency (RFID) technology system on Delhi-Chandigarh project corridor at NH-44 on Design, Build, Finance, Operate and Maintain basis – 2nd Call published on dated 28.02.2020:

S. No.	Section in the RFP	Original Clause	Updated Clause			
	3.10. ELIGIBILI TY OF BIDDER SI # 1 Legal Entity	 The bidder shall be one of the following: (i) A company registered in India and incorporated under the Companies Act 1956/2013. (ii) A company of foreign origin incorporated under (i) above or equivalent law/Act in the country of jurisdiction subject to point (iii) below. (iii) Consortiums, or Joint Ventures are allowed to bid subject to following conditions:	 The bidder shall be one of the following: (i) A company registered in India and incorporated under the Companies Act 1956/2013 or Limited Liability Partnerships Act, 2008 or equivalent documents like Gazette, Registration with Statutory bodies/Statutory Acts etc. as applicable. (ii) A company of fore ign origin incorporated under (i) above or equivalent law/Act in the country of jurisdiction subject to point (iii) below. (iii) Consortiums, or Joint Ventures are allowed to bid subject to following conditions:			

S. No.	Section in the RFP	Original Clause	Updated Clause			
		Member"), who shall be responsible for all interactions with IHMCL; g. the Application should include a brief description of the roles and responsibilities of individual members; and The eligibility/ experience of any partner of JV or Consortium shall be considered only if the partner is proposed to hold at least twenty-six percent (26%) of capital contribution in the JV/ Consortium.	e. The Application should contain the information required for each member of the Consortium; f. members of the Consortium shall nominate one member as the lead member (the "Lead Member"), who shall be responsible for all interactions with IHMCL; g. the Application should include a brief description of the roles and responsibilities of individual members; and The eligibility/ experience of any partner of JV or Consortium shall be considered only if the partner is proposed to hold at least twenty-six percent (26%) of capital contribution in the JV/ Consortium.			
2.	3.14.a - Damages	Delay in design, engineering & installation: - If service contractor fails to supply, design, and engineer and install the gantry-based design as per timelines, penalty of Rs. 50,000/- per day up to maximum of Rs. 50,00,000/- shall be applied. In case of delay beyond 20 days, IHMCL may consider termination of contract or forfeiture of the performance security or both.	Delay in design, engineering & installation: - If service contractor fails to supply, design, and engineer and install the gantry-based design as per timelines, penalty of Rs. 5,000/- per day up to maximum of 10% of the Contract Value shall be applied. In case of delay beyond 20 days, IHMCL may consider termination of contract or forfeiture of the performance security or both.			
4.	Service Level Cl 4.6.6	ANPR cameras to demonstrate at least 80% accuracy of ETC-enabled vehicle identification at each gantry.	ANPR cameras to demonstrate at least 80% accuracy of ETC-enabled vehicle identification on standard license number plates at each gantry.			
5.	Service Level Cl 4.6.5	RFID readers to demonstrate at least 99% accuracy of ETC-enabled vehicle identification at each gantry	RFID readers to demonstrate at least 97-99% accuracy of ETC-enabled vehicle identification at each gantry.			

S. No.	Section in the RFP	Original Clause				Updated Clause			
6.	5.7.(b) PAYMEN T TERMS	Sr. No.	Milestone Description	Percentage Payout ¹	Milestone Due Date	Sr. No.	Milestone Description	Percentag e Payout¹	Milestone Due Date
		Milest one 1.	Detailed Design Report (After acceptance of Report)	20%	M + 15 days	Milestone 1.	Detailed Design Report (After acceptance of Report)	20%	M + 15 30 days
		Milest one 2.	After Go-Live of MLFF RFID gantry based Pilot	40%	M + 45 days	Milestone 2.	After Go-Live of MLFF RFID gantry based Pilot.	40%	M + 45 90 days Go-Live date should be within 90 days from M.
		Milest one 3.	Final Performance Review Report III (After acceptance of report)	40%	M + 06 month	Milestone 3.	Final Performance Review Report III (After acceptance of report)	40%	M + 06 months