

ADDENDUM & CORRIGENDUM - 6

Dated: 16.09.2020

Request for proposal (RFP) for Selection of Master ETC Service Provider at National Highways Fee Plazas

RFP Reference No.: IHMCL/Master ESP/2020/01 published on dated 25.06.2020

Sl. No.	Section/Reference	Original Clause	Updated Clause
1.	Clause 3.2 Eligibility Criteria Sl. # 1 – Legal Entity	<p>The bidder shall be one of the following:</p> <p>a) A business entity (“Sole Bidder”) incorporated under the Companies Act 1956/2013 or Limited Liability Partnerships Act 2008 or equivalent law/Act in the country of jurisdiction.</p> <p style="text-align: center;">OR,</p> <p>b) A Consortium of business entities (“Consortium”), where each Member of the Consortium shall be incorporated under the Companies Act 1956/2013 or Limited Liability Partnerships Act 2008 or equivalent law/Act in the country of jurisdiction, subject to following points:</p> <p style="margin-left: 20px;">i. members of the Consortium shall nominate one member as the lead member (the “Lead Member”), who shall be responsible for all interactions with IHMCL;</p> <p style="margin-left: 20px;">ii. maximum number of members in the Consortium shall be two (2), including the Lead Member;</p> <p style="margin-left: 20px;">iii. the members in the Consortium shall be jointly and severally liable;</p> <p style="margin-left: 20px;">iv. any entity who has submitted Proposal for this RFP in its individual capacity or as part of a Consortium cannot participate as a member of any other Consortium;</p> <p style="margin-left: 20px;">v. the members of the Consortium shall execute a Power of Attorney for Lead Member of Consortium;</p> <p style="margin-left: 20px;">vi. the members of the Consortium shall enter into a Memorandum of Understanding (MoU) for the purpose of submission of the Proposal.</p> <p>The Sole Bidder / all members in case of a Consortium should be registered with GST in</p>	<p>The bidder shall be one of the following:</p> <p>c) A business entity (“Sole Bidder”) incorporated under the Companies Act 1956/2013 or Limited Liability Partnerships Act 2008 or equivalent law/Act in the country of jurisdiction.</p> <p style="text-align: center;">OR,</p> <p>d) A Consortium of business entities (“Consortium”), where each Member of the Consortium shall be incorporated under the Companies Act 1956/2013 or Limited Liability Partnerships Act 2008 or equivalent law/Act in the country of jurisdiction, subject to following points:</p> <p style="margin-left: 20px;">i. members of the Consortium shall nominate one member as the lead member (the “Lead Member”), who shall be responsible for all interactions with IHMCL;</p> <p style="margin-left: 20px;">ii. maximum number of members in the Consortium shall be two (2), including the Lead Member;</p> <p style="margin-left: 20px;">iii. the members in the Consortium shall be jointly and severally liable;</p> <p style="margin-left: 20px;">iv. any entity who has submitted Proposal for this RFP in its individual capacity or as part of a Consortium cannot participate as a member of any other Consortium;</p> <p style="margin-left: 20px;">v. the members of the Consortium shall execute a Power of Attorney for Lead Member of Consortium;</p> <p style="margin-left: 20px;">vi. the members of the Consortium shall enter into a Memorandum of Understanding (MoU) for the purpose of submission of the Proposal.</p> <p>The Sole Bidder / all members in case of a Consortium should be registered with GST in India.</p>

Sl. No.	Section/Reference	Original Clause	Updated Clause
		<p>India. In case any Consortium member is a foreign entity, the Bidder can give an undertaking along with the Proposal that in case of award of Contract, the foreign entity shall register with the GST Authority within 30 days of Award of Contract.</p>	<p>In case any Consortium member is a foreign entity, the Bidder can give an undertaking along with the Proposal that in case of award of Contract, the foreign entity shall register with the GST Authority within 30 90 days of Award of Contract. Further, in case the Sole Bidder or Lead Member of the Consortium(in case of a Consortium) is a foreign entity, the Sole Bidder or the Lead Member shall be required to execute the project through a subsidiary company registered under Company Act 2013 in India holding minimum equity stake equal to 51% in the subsidiary company throughout the entire Contract Period. The subsidiary company shall be required to be registered with GST authority with 90 days from the Award of Contract.</p>
2.	<p>Corrigendum 4, SI # 1, Clause 3.2.1, Eligibility/Pre-Qualification criteria, page no. 1</p>	<p>The Sole Bidder or the Lead Member in case of Consortium should have an average annual turnover of minimum Rs. 200 crores during the last three (03) financial years, i.e. FY 2016-17, FY 2017-18 and FY 2018-19</p> <p>For the purpose of this criterion, annual turnover of only the bidding entity will be considered. Annual turnover of any parent, subsidiary, associated or other related entity will not be considered.</p> <p>Supporting Documents to be provided For Sole Bidder or the Lead Bidder of Consortium:</p> <p>a) Relevant extracts of audited financial statements for the last three financial years FY 2016-17, FY 2017-18 and FY 2018-19 AND</p> <p>b) Certificate from the Statutory Auditor on turnover details over the last three (3) financial years FY 2016-17, FY 2017-18 and FY 2018-19</p> <p>As per format provided in Annexure 4</p>	<p>The Sole Bidder or the Lead Member in case of Consortium should have an average annual turnover of minimum Rs. 200 crores during the last three (03) financial years, i.e. FY 2017-18, FY 2018-19 and FY 2019-20.</p> <p>For the purpose of this criterion, annual turnover of only the bidding entity will be considered. Annual turnover of any parent, subsidiary, associated or other related entity will not be considered.</p> <p>Supporting Documents to be provided For Sole Bidder or the Lead Bidder of Consortium:</p> <p>a) Relevant extracts of audited financial statements for the last three financial years FY 2016-17, FY 2017-18, and FY 2018-19 and FY 2019-20 AND</p> <p>b) Certificate from the Statutory Auditor on turnover details over the last three (3) financial years FY 2016-17, FY 2017-18, and FY 2018-19 and FY 2019-20</p> <p>As per format provided in Annexure 4 with necessary modification in Financial Year in line with above. In case of any difference in financial year prevalent in the country of jurisdiction, only the annual turnover of relevant years shall be considered for evaluation.</p>

Sl. No.	Section/Reference	Original Clause	Updated Clause
3.	Corrigendum 4, SI # 2, Clause 3.21.3, Evaluation Parameters for Technical Proposal, sub-clause A, Sole bidder/Lead Member Profile, page no. 1	<p>Average annual turnover of the Sole Bidder or Lead member, in case of Consortium, during the last three (03) financial years, i.e. FY 2016-17, FY 2017-18 and FY 2018-19</p> <p>Marks shall be allotted as given below:</p> <ul style="list-style-type: none"> • >INR 400 = 25 marks • >INR 300 and up to INR 400 Crore = 20 marks • >= INR 200 and up to INR 300 Crore = 10 marks <p>For the purpose of this criterion, annual turnover of only the bidding entity will be considered. Annual turnover of any parent, subsidiary, associated or other related entity will not be considered.</p> <p>Supporting Document required</p> <p>Certificate from the Statutory auditor clearly specifying the annual turnover for the specified years.</p>	<p>Average annual turnover of the Sole Bidder or Lead member, in case of Consortium, during the last three (03) financial years, i.e. FY 2016-17, FY 2017-18, and FY 2018-19 and FY 2019-20</p> <p>Marks shall be allotted as given below:</p> <ul style="list-style-type: none"> • >INR 400 = 25 marks • >INR 300 and up to INR 400 Crore = 20 marks • >= INR 200 and up to INR 300 Crore = 10 marks <p>For the purpose of this criterion, annual turnover of only the bidding entity will be considered. Annual turnover of any parent, subsidiary, associated or other related entity will not be considered.</p> <p>Supporting Document required</p> <p>Certificate from the Statutory auditor clearly specifying the annual turnover for the specified years. In case of any difference in financial year prevalent in the country of jurisdiction, only the annual turnover of relevant years shall be considered for evaluation.</p>
4.	ADDENDUM & CORRIGENDUM -1, SI # 2, Eligibility/Pre-Qualification	<p>ICT Project Experience</p> <p>The Sole Bidder or the Lead Member in case of Consortium should have been successfully awarded and implemented large scale ICT project (s) related to end- to end IT system Implementation and , Operation & Maintenance in India or abroad during last five seven years for Central/State Government departments/entities including PSUs as on the Bid Due Date as below:</p> <ul style="list-style-type: none"> • At least one project with contract value minimum INR 80 Crore Or, • At least 2 projects with contract value minimum INR 50 Crore Or, • At least 3 projects with contract value minimum INR 40 Crore 	<p>ICT Project Experience</p> <p>The Sole Bidder or the Lead Member any Member(s) of the Consortium individually or combined (in case of Consortium) should have been successfully awarded and implemented large scale ICT project (s) related to end- to end IT system Implementation and, Operation & Maintenance in India or abroad during last five seven years for Central/State Government departments/entities including PSUs as on the Bid Due Date as below:</p> <ul style="list-style-type: none"> • At least one project with contract value minimum INR 80 Crore Or, • At least 2 projects with contract value minimum INR 50 Crore Or, • At least 3 projects with contract value minimum INR 40 Crore

Sl. No.	Section/Reference	Original Clause	Updated Clause				
		The project(s) should have been either completed or an ongoing project where deliverable or milestone has been successfully met.	The project(s) should have been either completed or an ongoing project where deliverable or milestone has been successfully met.				
5.	ADDENDUM & CORRIGENDUM -1, SI # 8, Eligibility/Pre-Qualification - B1	<p>The Sole Bidder or the Lead Member in case of Consortium should have been successfully awarded and implemented large scale ICT project (s) related to end- to end IT system Implementation and Operation & Maintenance in India or abroad during last five seven years for Central/State Government departments/entities including PSUs as on the Bid Due Date as below:</p> <p>Marks shall be allotted as given below:</p> <ul style="list-style-type: none"> • Each project with contract value minimum INR 80 Crore = 15 marks • Each project with contract value minimum INR 50 Crore = 7.5 marks • Each project with contract value minimum INR 40 Crore = 5 marks 	<p>The Sole Bidder or the Lead Member any Member(s) of the Consortium individually or combined (in case of Consortium) should have been successfully awarded and implemented large scale ICT project (s) related to end- to end IT system Implementation and Operation & Maintenance in India or abroad during last five seven years for Central/State Government departments/entities including PSUs as on the Bid Due Date as below:</p> <p>Marks shall be allotted as given below:</p> <ul style="list-style-type: none"> • Each project with contract value minimum INR 80 Crore = 15 marks • Each project with contract value minimum INR 50 Crore = 7.5 marks • Each project with contract value minimum INR 40 Crore = 5 marks 				
6.	Addendum & Corrigendum - 2, Clause 5.18.17.4, Sl. No. 4, page no. 2,	5.18.17.4 The liability cap given under Clause 5.18.17 shall not be applicable to the indemnification obligations set out in Clause 5.13.	Clause 5.18.17.4 stands Deleted				
7.	<p>Clause 6.3 page 55 & Annexure – 15 of the RFP.</p> <p>And</p> <p>Clause 6.4.2, page 58</p>	<p>Geographic Coverage of the Project</p> <p>New Clause to be added</p>	<p>The Master ESP shall provide ETC services at all public funded NH toll plazas in each of its allocated zone. The BOT/Concessionaire operated toll plazas shall be added in the scope of Master ESP as per requirement of IHMCL subsequently. The zone-wise break-up and ETC transaction count details of public funded toll plazas for the month of Feb 20 & Aug 20 is as provided at Annexure 1 of this Corrigendum.</p> <p>In addition to the list of fee plazas provided at Annexure – 15 of the RFP, it is estimated that approx. 485 number of new toll plazas are expected to be operational by FY 2023-24. The indicative zone-wise distribution of these upcoming toll plazas is as below –</p> <table border="1" data-bbox="987 1789 1500 1890"> <thead> <tr> <th>Zone</th> <th>No. of upcoming NH toll plazas by FY 2023-24</th> </tr> </thead> <tbody> <tr> <td>Zone 1</td> <td>118</td> </tr> </tbody> </table>	Zone	No. of upcoming NH toll plazas by FY 2023-24	Zone 1	118
Zone	No. of upcoming NH toll plazas by FY 2023-24						
Zone 1	118						

Sl. No.	Section/Reference	Original Clause	Updated Clause						
			<table border="1" data-bbox="987 203 1500 302"> <tr> <td data-bbox="987 203 1127 233">Zone 2</td> <td data-bbox="1131 203 1500 233">153</td> </tr> <tr> <td data-bbox="987 239 1127 268">Zone 3</td> <td data-bbox="1131 239 1500 268">100</td> </tr> <tr> <td data-bbox="987 275 1127 302">Zone 4</td> <td data-bbox="1131 275 1500 302">114</td> </tr> </table> <p data-bbox="987 308 1500 401">An indicative list of upcoming fee plazas along NH stretches is provided in Annexure 2 of this Corrigendum.</p>	Zone 2	153	Zone 3	100	Zone 4	114
Zone 2	153								
Zone 3	100								
Zone 4	114								
8.	Clause 5.6.7, page 42.	The unit rates for the CAPEX line items shall be as per the L1 rates discovered by IHMCL and shall remain fixed for three years w.e.f. the date of signing of the Contract. The latest discovered L1 rates of BoQ line items are provided at Annexure – 13. After completion of three years, the L1 rates may be revised as per new L1 rates discovered by IHMCL through tendering.	<p data-bbox="987 407 1500 730">The unit rates for the CAPEX line items shall be as per the L1 rates discovered by IHMCL as provided in Corrigendum – 2 and shall remain fixed for first year w.e.f. the date of signing of the Contract. Thereafter, the unit rate of each line item or the total CAPEX cost of toll plaza (with 'x' no. of total lanes) shall be increased by 5% every year till Contract duration. (where 'x' can be 6, 8, 10, 12, or 14 lanes, as the case may be.)</p> <p data-bbox="987 768 1500 961">In case of any new toll plaza, with any different number of total no. of lanes other than 'x', the nearest value of 'x' rounded down shall be considered for the unit rates of line items and the total CAPEX cost shall be calculated on a pro-rata basis.</p>						
9.	Corrigendum 1, SI # 11, Clause 6.4, page no. 5 & Corrigendum 3, SI #3, Clause 6.4, page no. 1	<p data-bbox="451 968 964 1094">Additional Clause Operation & Maintenance of ETC system Electricity Supply, Operation & Maintenance.</p> <p data-bbox="451 1199 964 1325">Master ESP shall bear the cost of uninterrupted supply of electrical power at fee plaza required for operation of ETC system only.</p>	<p data-bbox="987 968 1500 1094">Master ESP shall bear the cost of uninterrupted supply of electrical power at fee plaza required for operation of ETC system only.</p> <p data-bbox="987 1131 1500 1241">The cost of recurring electricity bills/charges, refueling of Diesel Generator (DG Set) shall be borne by the Concessionaire or toll operating agencies.</p> <p data-bbox="987 1278 1500 1493">However, the Master ESP shall have to make adequate necessary arrangement for auxiliary power supply/back up to run the ETC system in case of failure of general electrical power supply at the toll plaza. Further, the Master ESP shall not claim for any compensation, whatsoever, for any failure of electrical power at toll plazas.</p> <p data-bbox="987 1530 1500 1845">Master ESP shall ensure the installation of necessary safety equipment such as Surge Arresters, Lightning Protection Unit, Proper earthing, etc. which is required for safekeeping of HETC equipment. All earthing shall meet the related industry standards. The earthing cable shall be installed in a secure manner to prevent theft and shall be rust proof. Earthing down lead and the earthing electrode shall be galvanized.</p>						

Sl. No.	Section/Reference	Original Clause	Updated Clause												
10.	New Clause		<p>Compliance to be ensured w.r.t. Public Procurement (Preference to Make in India) Order 2017 – Notification of Telecom Products, Services or Works” (in short DoT PPP MII notification, 2018) dated 29th August issued by Department of Telecommunications.</p> <p>Bidder may visit website of Department of Telecom (https://dot.gov.in > Investment Promotion > Telecom Equipment Manufacturing) for more details on the said notification.</p>												
11.	Key dates	<table border="1"> <thead> <tr> <th>Event Description</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>Bid Due Date</td> <td>21 September 2020 up to 15:00 hrs IST</td> </tr> <tr> <td>Opening of Technical Bids</td> <td>22 September 2020 16:00 hrs IST</td> </tr> </tbody> </table>	Event Description	Date	Bid Due Date	21 September 2020 up to 15:00 hrs IST	Opening of Technical Bids	22 September 2020 16:00 hrs IST	<table border="1"> <thead> <tr> <th>Event Description</th> <th>Date</th> </tr> </thead> <tbody> <tr> <td>Bid Due Date</td> <td>6 October 2020 up to 15:00 hrs IST</td> </tr> <tr> <td>Opening of Technical Bids</td> <td>7 October 2020, 16:00 hrs IST</td> </tr> </tbody> </table>	Event Description	Date	Bid Due Date	6 October 2020 up to 15:00 hrs IST	Opening of Technical Bids	7 October 2020, 16:00 hrs IST
Event Description	Date														
Bid Due Date	21 September 2020 up to 15:00 hrs IST														
Opening of Technical Bids	22 September 2020 16:00 hrs IST														
Event Description	Date														
Bid Due Date	6 October 2020 up to 15:00 hrs IST														
Opening of Technical Bids	7 October 2020, 16:00 hrs IST														

Annexure -1: Zone-wise list of NH public funded toll plazas and ETC transaction details

Zones	No. of Toll Plazas (Live) as in Aug 20	Total ETC Transaction Count for the month of Feb 20	Total ETC Transaction Count for the month of Aug 20
Zone 1	76	73,39,036	83,12,026
Zone 2	59	45,13,161	51,76,373
Zone 3	83	44,34,499	57,30,793
Zone 4	76	1,04,97,351	96,97,673
Grand Total	294	2,67,84,047	2,89,16,865

Annexure -2: Indicative list of project/toll plazas to be operational by FY 2023-24

With reference to clause of 6.4.2 of the RFP, an indicative list of projects expected to be operational by FY 2023-24 are provided in the below for reference purpose. IHMCL shall not be held responsible for any estimation & calculation carried out by bidder.

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Ichapuram to Narasannapeta km 470.415 - km 580.700 9Capacity Augmentation)	Andhra Pradesh	Zone 4	FY 21	16,439
Narasannapeta- Ranastalam	Andhra Pradesh	Zone 4	FY 22	35,227
Ranasthalam (Km.634.000) to Anandapuram (Km.681.000) of NH-16 in the State of Andhra Pradesh	Andhra Pradesh	Zone 4	FY 22	
Kalparuru-Gundugolanu	Andhra Pradesh	Zone 4	FY 23	35,053
Chinna Avutapalli (Gannavaram)-Kalparuru	Andhra Pradesh	Zone 4	FY 22	35,053
Mangalgiri-Chinna Avutapalli (Gannavaram) Pkg 3	Andhra Pradesh	Zone 4	FY 23	14,555
Mangalgiri-Chinna Avutapalli (Gannavaram) Pkg 4	Andhra Pradesh	Zone 4	FY 23	14,555
Chilkararupet bypass	Andhra Pradesh	Zone 4	FY 23	22,430
Chilakaluripet (1182.802) to Nellore (1366.547) of NH16 in Andhra Pradesh	Andhra Pradesh	Zone 4	FY 22	
Development of Emergency Landing Facility on Chilakaluripet - Nellore Section from km. 1210.00 to km. 1215.00	Andhra Pradesh	Zone 4	FY 22	
Development of Emergency Landing Facility on Chilakaluripet - Nellore Section from km. 1274.00 to km. 1277.60	Andhra Pradesh	Zone 4	FY 23	
Four / Six Laning (Permanent restoration of flood damaged stretches) of Tada - Nellore from km. 83.35 to km. 83.68 and km. 136.91 to km. 140.40	Andhra Pradesh	Zone 4	FY 23	
Gundugolanu Devarapalli Kovvuru section of NH-16	Andhra Pradesh	Zone 4	FY 22	37,341
Anandapuram Pendurthi Anapakalli section of NH-5 new NH-16	Andhra Pradesh	Zone 4	FY 22	28,182
Nandigama Bypass & Kanchikacherla bypass	Andhra Pradesh	Zone 4	FY 22	42,473
Kadapa (167.750) to Kurnool(356.502) of NH-40 (Old NH-18) in Andhra Pradesh	Andhra Pradesh	Zone 4	NA	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Chittoor (Design Km 0.000-Existing Km 158.000 of NH-4) to Mallavaram (Design Km 61.128-Existing Km 41.800 of NH-140)	Andhra Pradesh	Zone 4	FY 22	37,856
Andhra Pradesh / Tamilnadu Border to Nalagampalli village from Km.134.890 to Km.172.000 of NH-4	Andhra Pradesh	Zone 4	FY 21	
Six Laning of dedicated Port road to Krishnapatnam Port (Package-I) Km 0.000 to Km18.000	Andhra Pradesh	Zone 4	FY 22	17,351
Construction of grade separator from H-7 area to Port connectivity Road by passing Convent Junction - Vizag Port	Andhra Pradesh	Zone 4	FY 22	6,853
Shrirampur (Km. 0.000) to Kochugaon (km. 30.000) of NH-31C in Assam, AS-12 (including balance works)	Assam	Zone 3	FY 21	
Nalbari to Bijni section of NH-31 (Contract Package EW-II/ AS-07) in Assam	Assam	Zone 3	FY 21	
Varanasi to Aurangabad	Bihar	Zone 3	FY 22	
Kosi Bridge alongwith approach roads in Bheja-Parsarma Section	Bihar	Zone 3	FY 22	
2nd Flyover (LCW) Parallel to Existing Flyover in Kishanganj Town	Bihar	Zone 3	FY 22	
Forbesganj (Km.0.000) to ICP at Jogbani (Km.9.26) on NH-57A in Bihar	Bihar	Zone 3	FY 22	
Balance Work of Piprakothi-Motihari-Raxaul on NH-28A	Bihar	Zone 3	FY 22	15,000
Patna Bakhtiyarpur section of NH-30	Bihar	Zone 3	FY 22	
Bakhtiyarpur (Km 153.300) to Mokama (Km 197.900) of NH-31 in Bihar.	Bihar	Zone 3	FY 23	
Aunta-Simaria including Ganga Bridge	Bihar	Zone 3	FY 21	
Simaria (Km. 206.050) to Khagaria (Km. 266.282) of NH-31 in Bihar	Bihar	Zone 3	FY 22	
Maheshkunt-Saharsa-Purnea (Pkg I)	Bihar	Zone 3	FY 23	19,000
Maheshkunt -Saharsa-Purnea Pkg II	Bihar	Zone 3	FY 22	
Chhapra - Gopalganj section	Bihar	Zone 3	FY 21	
Koilwar Bhojpur	Bihar	Zone 3	FY 22	
Bhojpur Buxar section of NH-84	Bihar	Zone 3	FY 21	
Patna - Gaya - Dobhi (from Km. 0.00 to Km. 127.217) [Jaica - Oda Loan assistance]	Bihar	Zone 3	NA	
4L of Bal. works of Patna - Gaya -Dobhi (Pkg-II) from km. 39.00 to km. 83.00 of Old NH-83	Bihar	Zone 3	FY 24	25,000
4L of Bal. works of Patna - Gaya -Dobhi (Pkg-III) from km. 83.00 to km. 127.217 of Old NH-83	Bihar	Zone 3	FY 24	25,000
Majhauili to Charout	Bihar	Zone 3	FY 23	6,000
Biharsharif Barbigaha Mokama	Bihar	Zone 3	FY 21	
Raipur-Simga	Chhattisgarh	Zone 3	FY 21	
Construction of Tatibandh flyover	Chhattisgarh	Zone 3	FY 23	
Simga (km 48.580) to Sargaon (km. 91.026) of NH 200 (New NH 130) in Chhattisgarh	Chhattisgarh	Zone 3	FY 21	
Raipur (Km 10.200) to Kodebod (Km 43.400) of NH - 30 in Chhattisgarh	Chhattisgarh	Zone 3	FY 23	
Kodebod (Km 43.400) to Dhamtari (Km 82.209) of NH - 30 in Chhattisgarh	Chhattisgarh	Zone 3	FY 23	
Bilaspur-Pathrapalli	Chhattisgarh	Zone 3	FY 22	13,160
Pathrapalli-Katghora	Chhattisgarh	Zone 3	FY 23	19,711

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Package-II- 6 laning of Delhi-Meerut Expressway and 8 laning of NH-24 from existing Km. 8.36 to existing Km. 27.74 (Delhi-UP Border to Dasna)	Delhi	Zone 1	FY 21	
Package-III- Delhi-Meerut Expressway- 6-laning of NH-24 from existing Km. 27.740 to existing Km. 49.346 (Dasna to Hapur)	Delhi	Zone 1	FY 21	
Delhi Meerut Expressway Pkg IV Km. 27.740 of NH-24 - Km 51.975 of NH-58	Delhi	Zone 1	FY 21	
Improvement of T junction at Dhaula Kuan from chainage 11.060 to 13.840	Delhi	Zone 1	FY 21	
Additional Works under 6L of Badarpur Elevated Highway on Delhi - Agra Section from km. 16.100 to km. 20.500	Delhi	Zone 1	FY 23	
Shivmurti Chowk-RoB near Dwarka Sector 21	Delhi	Zone 1	FY 24	57,919
RoB near Dwarka Sector 21-DL/HR Border	Delhi	Zone 1	FY 23	28,868
DND Sohna Package 1	Delhi	Zone 1	FY 24	30,100
Dahod - Vadodra Package - 29	Gujarat	Zone 2	FY 23	
Dahod - Vadodra Package - 31	Gujarat	Zone 2	FY 24	35,000
Vadodara Mumbai Expressway Pkg I (Padra to Vadodara Section)	Gujarat	Zone 2	FY 22	60,000
Vadodara Mumbai Expressway Pkg II - Sanpa to Padra Section	Gujarat	Zone 2	FY 22	60,000
Vadodara Mumbai Expressway Pkg III (Manubar to Sanpa Section)	Gujarat	Zone 2	FY 22	60,000
Vadodara Mumbai Expressway Pkg IV (Ankleshwar to Manubar Section)	Gujarat	Zone 2	FY 22	60,000
Vadodara Mumbai Expressway Pkg V (Kim to Ankleshwar Section)	Gujarat	Zone 2	FY 22	60,000
Vadodara Mumbai Expressway (Ena -Kim) (Phase IB - Pkg VI) [Km 217.500 to Km 254.430]	Gujarat	Zone 2	FY 24	60,000
Vadodara Mumbai Expressway (Gandeva to Ena) (Phase IB - Pkg VII) [Km 190.00 to Km 217.500]	Gujarat	Zone 2	FY 24	60,000
Shamla ji to Motachilodha from km 401.200 to km 494.410	Gujarat	Zone 2	FY 22	
Chiloda-Naroda (Package-VII)	Gujarat	Zone 2	FY 21	
Dahisar - Surat Section	Gujarat	Zone 2	NA	
Bridge across Varsova Creek and approaches with interchange from Km 496.100 to Km 498.350	Gujarat	Zone 2	FY 21	
Gondal Chokdi Flyover at Rajkot	Gujarat	Zone 2	FY 22	
Deesa Elevated Corridor	Gujarat	Zone 2	FY 22	
Sanchore - Santalpur Package - 1	Gujarat	Zone 2	FY 24	18,141
Sanchore - Santalpur Package - 2	Gujarat	Zone 2	FY 24	18,141
Sanchore - Santalpur Package - 4	Gujarat	Zone 2	FY 24	18,141
Gujarat / Maharashtra Border - Surat - Hazira Port Section of NH-6	Gujarat	Zone 2	FY 22	
Pipli Bhavnagar- Section Package 1 from km 136/025 to 169/328 Near Adhelai Village to Nari Junction	Gujarat	Zone 2	FY 22	26,182
4L of Missing Link between Nari (Vartej) to Budhel Chowkadi from km. 202.20 to km. 191.20	Gujarat	Zone 2	FY 24	20,000
Bal. Work of Gandhidham (Kandla) to Mundra port section of NH8A (Extn.) between Km. 0.000 to Km. 71.400	Gujarat	Zone 2	FY 22	
Dwarka-Khambhaliya	Gujarat	Zone 2	FY 23	14,464

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Construction of Airstrip near Datrana Village	Gujarat	Zone 2	FY 24	
Porbandar-Dwarka (Package VIII)	Gujarat	Zone 2	FY 21	
Gadu -Porbandar (Package VII)	Gujarat	Zone 2	FY 21	
Kodinar-Veraval (Package VI)	Gujarat	Zone 2	FY 21	
Una to Kodinar (Package-V)	Gujarat	Zone 2	FY 21	
Kagvadar - Una (Package-IV)	Gujarat	Zone 2	FY 21	
Mahuva to Kagvadar (Package III)	Gujarat	Zone 2	FY 21	
Talaja - Mahuva (Package-II)	Gujarat	Zone 2	FY 21	
Bhavnagar - Talaja (Package-I)	Gujarat	Zone 2	FY 21	
Junagadh Bypass	Gujarat	Zone 2	FY 22	
Delhi - Vadodara Package 1 (Near Dhunela Village, Sohna to Start of KMP Exp)	Haryana	Zone 1	FY 23	35,000
Delhi Vadodara Package 2 (Start of KMP Exp to Khanpur Ghati)	Haryana	Zone 1	FY 23	35,000
KMP Expressway - Firozpur Jhirka (HR/RJ Border) Package - 3	Haryana	Zone 1	FY 22	35,000
Construction of Under Ground U-turn near Ambience Mall and Elevated U-Turn near Shankar Chowk on NH-48	Haryana	Zone 1	FY 22	
Flyover and Underpass at Hero Honda Chowk	Haryana	Zone 1	FY 21	
Additional Structures under Six Laning of Delhi-Agra section of NH-2 in the State of Haryana between km. 34.0 and km. 93.00	Haryana	Zone 1	FY 23	
Panipat-Jalandhar	Haryana	Zone 1	NA	
8-laning of section of NH-1 (new NH-44) from Mukarba Chowk km 15.500 in Delhi State to Panipat km 86.000 in State of Haryana.	Haryana	Zone 1	FY 22	
Dwarka Expressway - Package III (from Delhi/HR Border to Start of RoB Gurugram	Haryana	Zone 1	FY 22	24,480
Dwarka Expressway - Package IV (from Rail Over Bridge (ROB) to NH-8-SPR Intersection,	Haryana	Zone 1	FY 22	26,227
DND Sohna Package 2	Haryana	Zone 1	FY 24	30,100
DND Sohna Package 3	Haryana	Zone 1	FY 24	30,100
Gurgaon - Sohna Pkg I (km. 2.74 to km. 11.682)	Haryana	Zone 1	FY 22	72,542
Gurgaon - Sohna Pkg II - from existing km 11.682 to existing km 24.400	Haryana	Zone 1	FY 22	25,159
Punjab/ Haryana border Jind section from km 238.695 to km 307.000 of NH 71	Haryana	Zone 1	FY 21	
Jind - Gohana	Haryana	Zone 1	FY 22	
Jind - Gohana	Haryana	Zone 1	FY 23	11,238
Gohana - Sonapat	Haryana	Zone 1	FY 23	13,626
Ismailabad - Narnaul Package -1	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 2	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 3	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 4	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 5	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 6	Haryana	Zone 1	FY 23	15,000

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Ismailabad - Narnaul Package - 7	Haryana	Zone 1	FY 23	15,000
Ismailabad - Narnaul Package - 8	Haryana	Zone 1	FY 23	15,000
Delhi/ Haryana Border to Rohtak section including Bahadurgarh and Rohtak by-passes	Haryana	Zone 1	NA	
Narnaul - Nangal Choudhary - Paniyala Mor (NH 48 Jn) - NH 148B (Feeder Route) (Serila No. 11)	Haryana	Zone 1	FY 22	18,699
Ateli Bacchod and Narnaul Bypass	Haryana	Zone 1	FY 23	15,920
Rewari - Ateli	Haryana	Zone 1	FY 23	12,000
Rewari Bypass	Haryana	Zone 1	FY 23	15,000
Rohtak-Panipat Section of NH-71A from Km. 0.00 to Km. 80.858	Haryana	Zone 1	NA	
Balance Works of Rohtak- Jind	Haryana	Zone 1	FY 23	17,970
Ambala (ch. 0.00 km) to Pehowa (ch. 50860 km) of Nh- 65 in Haryana (Package-1)	Haryana	Zone 1	FY 21	
Ambala (Km 50.860) to Pehowa (Km 95.383) of NH-65 in Haryana (Package-2)	Haryana	Zone 1	FY 21	
Balance Work for Four laning of Kiratpur to Nerchowk section of NH-21 (excluding Sunder Nagar Bypass)	Himachal Pradesh	Zone 1	FY 23	
Nerchowk (km 190.000) to Pandoh including Pandoh bypass (km221.305) in the state of Himachal Pradesh	Himachal Pradesh	Zone 1	FY 21	
Pandoh bypass (221.305) to Takoli (242.000) of NH-21 in the state of Himachal Pradesh	Himachal Pradesh	Zone 1	FY 21	
Takoli (242.000) to Kullu (272.000) of NH-21 in the state of Himachal Pradesh	Himachal Pradesh	Zone 1	FY 22	
Kullu (272.000) to Manali (310.000) of NH-21 in the state of Himachal Pradesh	Himachal Pradesh	Zone 1	FY 21	
Parwanoo (Km 67.00) to Solan (Km 106.14) of NH-22 in Himachal Pradesh	Himachal Pradesh	Zone 1	FY 21	
Solan - Kaithlight Section of NH-22 Now NH-5 from Km. 106.139 to Km.129.05	Himachal Pradesh	Zone 1	FY 22	17,335
Shimla Bypass (Kaithlight (Km 129.050) to Dhalli (Km 156.507)	Himachal Pradesh	Zone 1	FY 21	
Banihal Bypass	Jammu and Kashmir	Zone 1	FY 23	
Construction of emergency landing facility from km. 246.60 to km. 249.70 on Srinagar - Banihal Section	Jammu and Kashmir	Zone 1	FY 23	
Ramban (KM 151.00) to Banihal (KM 187.00) section of NH-44 in the State of Jammu and Kashmir.	Jammu and Kashmir	Zone 1	FY 23	
Udhampur - Ramban section of NH-1A from km. 67.00 to km. 89.00 and km. 130.00 to km. 151.00	Jammu and Kashmir	Zone 1	FY 23	
Ring Road / Bypass around Jammu city	Jammu and Kashmir	Zone 1	FY 21	17,114
Bihar - Jharkhand Border (Chordaha) - Gorhar section of NH-2 from km 249.525 to km 320.810	Jharkhand	Zone 3	FY 23	33,732
Gorhar to Khairatunda Section of NH-2 from Km. 320.810 to Km.360.300 (Pkg I)	Jharkhand	Zone 3	FY 22	32,635
Khairatunda to Barwa Adda Section of NH 2 from km. 360.300 to km. 400.132 (Pkg II)	Jharkhand	Zone 3	FY 22	32,635
Palma - Gumla Section of NH-23 from Km 26.00 to Km 89.170	Jharkhand	Zone 3	FY 24	10,593
Govindpur (Raigunj) - Chas - WB border section of NH-32	Jharkhand	Zone 3	FY 21	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Ranchi - Jamshedpur Pkg 1	Jharkhand	Zone 3	FY 22	17,000
Ranchi - Jamshedpur Pkg 2	Jharkhand	Zone 3	FY 22	17,000
Ranchi - Jamshedpur Pkg 3	Jharkhand	Zone 3	FY 22	17,000
Ranchi - Jamshedpur Pkg 4	Jharkhand	Zone 3	FY 22	17,000
Barhi-Koderma Section of NH31 km 0.00 - km 27.5	Jharkhand	Zone 3	FY 23	10,938
Barhi (Km 0.000) to Hazaribagh (40.500) of NH-33 in Jharkhand	Jharkhand	Zone 3	FY 21	
Sahibganj - Manihari Ganga Bridge including Manihari Bypass	Jharkhand	Zone 3	FY 24	
Haveri (Km 340) to Hubli (Km 403.400) section of NH4 in Karnataka.	Karnataka	Zone 4	FY 22	
Davanagere - Haveri of NH-48 (Old NH-4)	Karnataka	Zone 4	FY 21	
Chitradurga - Davanagere including Chitradurga bypass of NH-48 (Old NH-4)	Karnataka	Zone 4	FY 21	
Tumkur-Chitradurga	Karnataka	Zone 4	NA	
Access Controlled Highway from Bangalore to Neelamangala	Karnataka	Zone 4	NA	
Dobaspet to Dodaballapur Bypass (Package-I) (km 0.00 to km 42.00)	Karnataka	Zone 4	FY 24	15,926
Dodaballapur Bypass to Hoskote (Package-II) (km 42.00 to km 80.00)	Karnataka	Zone 4	FY 24	15,926
Devanhalli - Bengaluru	Karnataka	Zone 4	FY 22	
Goa / Karnataka (Km.93.700) to Kundapur (Km.280.940) - 187.24 Km	Karnataka	Zone 4	FY 22	
Kundapur (Km.283.300) to Surathkal (Km358.686) and Nantoor (Km.1.900) to Talapady (Km.17.200)	Karnataka	Zone 4	NA	
Bellary to Byrapura Section of NH-150A from km 253.600 to km 308.550 (54.89 km.) - HAM (Rs.1027.62 crore) (NH - 150A) , (BDD - 19-04-2018)	Karnataka	Zone 4	FY 22	19,708
Byrapura to Challakere Section from km 308.550 to km 358.500 of NH-150 A	Karnataka	Zone 4	FY 22	15,323
Challakere to Hariyur section from km 358.500 to km 414.205 of NH-150 A (55 km.) - HAM (Rs.910 crore) (NH - 150 A) , (BDD - 19-04-2018)	Karnataka	Zone 4	FY 23	14,069
Bengaluru-Hoskote-Mulbagal	Karnataka	Zone 4	NA	
AP/KNT border-Mulbagal	Karnataka	Zone 4	NA	
Neelamangala - Devihalli from km. 28.20 to km. 110.00	Karnataka	Zone 4	FY 22	
Devihalli - Hassan	Karnataka	Zone 4	FY 22	
Hassan (km 184.912) to Maranahally (km 230.060) of NH - 75 in Karnataka	Karnataka	Zone 4	FY 23	
Addahole (km 255.703) to B C Road (km. 318.755) [Addahole to Baniwal Pkg II]	Karnataka	Zone 4	FY 23	
Bangalore-Nidagatta (Pkg. I)	Karnataka	Zone 4	FY 22	42,912
Nidagatta-Mysore (Pkg II)	Karnataka	Zone 4	FY 23	44,843
Hospet-Bellary-Karnataka/AP Border from Km.280.080 to Km.375.450	Karnataka	Zone 4	FY 23	
Hubli - Hospet Section of NH-63 from: Km128.850 to Km 272.571.	Karnataka	Zone 4	FY 22	
Belakeri Port to Kumta - Sirsi road from km 0.00 - km 4.265 of Belekeri Port Road Link Rd. and km 4.965 - km 60.00 of SH-69	Karnataka	Zone 4	FY 24	10,064
Hospet-Chitradurga Section of NH-50 (Old NH-13)	Karnataka	Zone 4	NA	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
BRT Tiger Reserve Boundary (Km.287.500) to Bangalore Section(Km.458.420) of NH-209 in Karnataka	Karnataka	Zone 4	FY 21	
Tumkur-Shivamogga (Pkg-I) from Mallasandra to Karadi village of NH-206	Karnataka	Zone 4	FY 22	17,965
Tumkur-Shimoga (Pkg-II) from km 65.195 (Karadi) to km 121.900 (Banawara) of NH-206	Karnataka	Zone 4	FY 22	13,698
Tumkur-Shimoga (Pkg-III) from Km 121.900 (Banwara) to Km 170.415 (Bettadahalli) of NH-206	Karnataka	Zone 4	FY 23	13,168
Tumkur - Shimoga (pkg-iv)	Karnataka	Zone 4	FY 23	26,255
Belgaum-Khanapur Pkg I (Km 0.000-Km 30.800) of NH-4A	Karnataka	Zone 4	FY 22	14,702
Khanapur-KN/Goa Border (Pkg II) [km. 30.8 - km. 70.8]	Karnataka	Zone 4	FY 22	7,185
Vadakkenchery (Km 236.000) to Thrissur (Km 264.490) of NH - 544 in Kerala	Kerala	Zone 4	NA	
4 lane ROB and its approaches including allied works near Neleshwaram town (Pallikara Railway Gate) Kasargad district	Kerala	Zone 4	FY 22	22,322
Thalassery Mahe Bypass	Kerala	Zone 4	FY 21	23,966
Kozhikode Bypass (Calicut Bypass) Vengalam Jn. to Ramanattukara Jn.	Kerala	Zone 4	FY 23	59,514
Kazhakuttom to Technopark	Kerala	Zone 4	FY 22	43,052
Mukkola Junction to Kerala/ Tamil Nadu Border from Km 26.5 to Km 43.00 of NH 66 (old NH 47)	Kerala	Zone 4	FY 21	
Delhi - Vadodara Package 17	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 18	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 19	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 20	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 21	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 22	Madhya Pradesh	Zone 3	FY 24	35,000
Delhi - Vadodara Package 23	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 24	Madhya Pradesh	Zone 3	FY 23	35,000
Delhi - Vadodara Package 25	Madhya Pradesh	Zone 3	FY 23	35,000
Flyover / Grade Separator at Morena	Madhya Pradesh	Zone 3	FY 21	
Gwalior - Jhansi	Madhya Pradesh	Zone 3	FY 22	18,662
Seoni MP/MH Border	Madhya Pradesh	Zone 3	FY 22	13,464
Indore -Dewas km 577.550 to km 610.000 and km 0.000 to km 12.600 of NH-3 in MP	Madhya Pradesh	Zone 3	NA	
Service Road on Indore-Dewas	Madhya Pradesh	Zone 3	FY 21	14,818
Indore-Gujarat/MP Border from km. Km 9.500 to Km 171.100 of NH-59 in MP	Madhya Pradesh	Zone 3	NA	
Katni bypass	Madhya Pradesh	Zone 3	FY 23	16,065
Indore - Harda (Package 3)	Madhya Pradesh	Zone 3	FY 23	11,439
Harda to Betul Section from km Harda to Temagav from km 0.000 to 30.000 (Package-I).	Madhya Pradesh	Zone 3	FY 24	14,506
Hiran River to Sindoor River (Km.66.00 - Km.130.00)	Madhya Pradesh	Zone 3	FY 22	3,057
Itarsi Betul	Madhya Pradesh	Zone 3	FY 21	8,726
Obaidullaganj Km. 2.800 to Km. 8.300 and Km. 20.700 to Itarsi Km. 63.000 of NH-69 in Madhya Pradesh	Madhya Pradesh	Zone 3	FY 21	
Integrated structure at Chandni Chowk Flyover	Maharashtra	Zone 2	FY 22	1,58,540

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Satara (Km 725.000) to Pune (Km 865.350) of NH - 4 (New NH - 48) in Maharashtra	Maharashtra	Zone 2	NA	
Tunnel at Khambataki Ghat Section of NH-4 and its approaches from existing Km. 771.730 to existing Km. 782.000	Maharashtra	Zone 2	FY 22	45,952
Development of Multilane Carriageway from Kanhan to Automotive Square	Maharashtra	Zone 2	FY 21	
Flyover at Dumri Junction with slip/ service road on Nagpur Bypass section	Maharashtra	Zone 2	FY 23	
Construction of Metro viaduct NHA flyover – Kamptee Road Section of NH – 7, Automotive Square to Gaddigodam	Maharashtra	Zone 2	FY 23	19,513
4 Lane Stand Alone Ring Road/ Bypasses for Nagpur City, Package - I from Km 0.500 to Km 34.000. (Total Length - 33.500 Km) in the state of Maharashtra	Maharashtra	Zone 2	FY 21	
Ring road /Bypasses for Nagpur city, Package-2 from km 34.000 to km 62.035 (Total length 28.035 km) in the state of Maharashtra	Maharashtra	Zone 2	FY 21	
Flyover at Km.544.650 including ROB, Service Roads ,Footpath for RCC drains on urban link to Nagpur -Raipur road (Pardi octroi Naka to Itwari)	Maharashtra	Zone 2	FY 22	
Construction of ROB including one Minor bridge and approaches with retaining wall from Km.8.674 near khapri	Maharashtra	Zone 2	FY 21	
Flyover from Hotel Pride to Ajni Square with the Metro Viaduct and ROB from Manish Nagar on Wardha road at Ujjwal Nagar and 2 lane underpass	Maharashtra	Zone 2	FY 23	
Pimpalkhuti ROB (km 173.050)to (km 173.750)	Maharashtra	Zone 2	FY 21	
Vadape to Thane from km 539.202 to km 563.000 section of NH-3 new NH-848	Maharashtra	Zone 2	FY 22	1,07,939
Flyover at Karanja	Maharashtra	Zone 2	FY 23	
Nagpur - Kondhali Section of NH-6	Maharashtra	Zone 2	FY 22	
Nagpur-Wainganga Bridge	Maharashtra	Zone 2	NA	
Flyovers in Sakoli Town	Maharashtra	Zone 2	FY 22	24,369
Wainganga Bridge - MH/CG Border	Maharashtra	Zone 2	FY 22	
Saundard ROB on Raipur Nagpur(4L,Others,1 km ,EPC)	Maharashtra	Zone 2	FY 22	25,224
Lakhani Flyover	Maharashtra	Zone 2	FY 22	22,960
Panvel (0.000) to Indapur (84.600) of NH-66	Maharashtra	Zone 2	NA	
Pimpalgaon - Nashik - Gonde Section of NH-3 from Km.380.00 to Km.440.00. Balance / Additional Works.	Maharashtra	Zone 2	FY 22	48,000
Akola - Medshi	Maharashtra	Zone 2	FY 23	12,770
Medshi to Washim from km 47.700 to km 92.200 (Design Chainage) of NH-161 including Bypasses at Malegaon and Washim	Maharashtra	Zone 2	FY 23	12,770
Washim to Pangare including Bypasses at Kanergaon and Hingoli	Maharashtra	Zone 2	FY 23	12,770
Khudus-Dharampuri	Maharashtra	Zone 2	FY 23	9,006
Wakhari-Khudus	Maharashtra	Zone 2	FY 23	8,147
Mohol-Wakhari	Maharashtra	Zone 2	FY 23	8,483
Solapur to Maharashtra - Karnataka Border Section of NH-9 from Km. 251.325 To 348.800	Maharashtra	Zone 2	NA	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Akkalkot to Solapur from km. 99.400 to km. 138.352 of NH-150 Extn including Akkalkot Bypass	Maharashtra	Zone 2	FY 22	22,945
Bal. Works of Fagne (Km. 510.000) to Maharashtra/Gujarat Border (Km. 650.794)	Maharashtra	Zone 2	FY 23	
Tarsod - Fagne section of NH-6	Maharashtra	Zone 2	FY 22	
City Road Development - Jalgaon	Maharashtra	Zone 2	FY 22	30,952
Chikhli - Tarsod section of NH-6	Maharashtra	Zone 2	FY 22	
Balance Works of 4L Amravati - Chikhli (Pkg - I) [Amravati - Kurankhed from km. 166.00 to km. 220.00]	Maharashtra	Zone 2	FY 23	
Balance Works of 4L Amravati - Chikhli (Pkg - II) [Kurankhed - Shelad from km. 220.00 to km. 270.00]	Maharashtra	Zone 2	FY 23	
Balance Works of 4L Amravati - Chikhli (Pkg - III) [Shelad - Nandura from km. 270.00 to km. 315.00]	Maharashtra	Zone 2	FY 23	
Balance Works of 4L Amravati - Chikhli (Pkg - IV) [Nandura - Chikhli from km. 315.00 to km. 360.00]	Maharashtra	Zone 2	FY 23	
Up-gradation of Old NH-6 passing through Khamgaon City (7.3 km.) - EPC (Rs.70.67 crore) (NH - 6) , (BDD - 20-02-2018)	Maharashtra	Zone 2	FY 22	19,237
Akola City -Shivar-PKV Square-Nehru Park Square - Dakshata Nagar Square-Nimwadi Chowk - Washim Bypass -Ridhora Bypass road -Akola City -	Maharashtra	Zone 2	FY 22	18,052
Flyovers in Akola City -Flyovers in Akola City	Maharashtra	Zone 2	FY 22	18,052
Tuljapur(Km 0.000) to Ausa (Km 55.835) section of NH-361 in the state of Maharashtra	Maharashtra	Zone 2	FY 21	
Ausa-Chakur Section of NH-361 from km 55.835 to Km 114.345	Maharashtra	Zone 2	FY 22	20,172
Chakur Loha Section of NH-361 from km 114.600 to km 187.80	Maharashtra	Zone 2	FY 22	13,396
Loha-Waranga Section of NH-361 from km 187.800 to km 244.369	Maharashtra	Zone 2	FY 22	16,969
Waranga - Mahagaon	Maharashtra	Zone 2	FY 21	
Mahagaon to Yavatmal of NH-361	Maharashtra	Zone 2	FY 21	
Yavatmal(Km 400.575) to Wardha(Km 465.500) of NH-361 in Maharashtra	Maharashtra	Zone 2	FY 21	
Wardha (km 465.500) - Butibori (Km 524.69) of NH-361 in Maharashtra	Maharashtra	Zone 2	FY 21	
Yedshi (Km.100.000) to Aurangabad (Km.290.200)	Maharashtra	Zone 2	NA	
Aurangabad - Karodi km 290.00 - km 320.104 of NH 211 (New NH 52)	Maharashtra	Zone 2	FY 22	18,964
Karodi - Telwadi km 320.104 - km 375.00 of NH 211 (New NH-52)	Maharashtra	Zone 2	FY 22	18,964
Flyover from Liberty cinema to Mental Hospital on Nagpur-Obedullagunj road.	Maharashtra	Zone 2	FY 21	
Development of Multi Lane Carriageway of Jalna Road in Aurangabad city from Nagarnaka Junction to Cambridge School Road Section from km. 0.00 to km. 14.293	Maharashtra	Zone 2	FY 23	10,483
Khed (42.00) to Sinnar (Km. 177.00) of NH - 50 (New NH - 60) in Maharashtra	Maharashtra	Zone 2	FY 22	
Balance Work of Khed - Sinnar (Pkg - I) for construction of 4 Bypasses at (a) Khed (b)Manchar (c) Kalamb (d) Alephata on Old NH-50	Maharashtra	Zone 2	FY 24	
Development of existing road in town (Khed and Narayangaon)	Maharashtra	Zone 2	FY 22	
Flyover in Ahmadnagar city	Maharashtra	Zone 2	FY 24	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Sinnar-Zagde Phata/Shirdi	Maharashtra	Zone 2	FY 23	16,042
JNPT Package 1 Km 3.600 to 6.073 of NH-4B and from Km 5.300 to Km 7.422 of NH-348 (old SH-54) in Maharashtra	Maharashtra	Zone 2	NA	
JNPT Package 2 Gavanphata Interchange from 14.740 to Km 15.894 (Old SH -54)	Maharashtra	Zone 2	NA	
JNPT Package 3 from Km-7.422-Km-13.160 and Amra Marg from Km-0.000-Km-5.360	Maharashtra	Zone 2	NA	
JNPT Package 4 FROM KM 21.200 TO KM 27.270 (D TO E SECTION) AND FROM KM 0.000 TO KM 4.492 (D TO G SECTION)	Maharashtra	Zone 2	NA	
Solapur-Vijayapur	Maharashtra	Zone 2	FY 22	24,083
Bhadrak Baleshwar (Km.136.5 - Km. 199.141)	Odisha	Zone 3	FY 22	
Chandikhole-Bhadrak (Km.62.00 - km.136.5)	Odisha	Zone 3	FY 22	
Bhubaneswar - Jagatpur - Chandikhole Section of NH-16	Odisha	Zone 3	FY 22	
Khandagiri Chowk Grade Separator	Odisha	Zone 3	FY 22	
Tangi to Bhubaneswar (km 355.0 to km 414.0) of NH 5 (New NH-16)	Odisha	Zone 3	FY 22	
Puintola to Tangi (km. 284.000 to km. 355.000) of NH 5 (New NH 16)	Odisha	Zone 3	FY 22	
CG/OD Border - Baragarh - Sambalpur from km. 0.00 to km. 88.00	Odisha	Zone 3	NA	
Talebani - Sambalpur section of NH-53 (Old NH-6) from Km.493.30 to Km.521.30 and Km.545.176 to Km.56	Odisha	Zone 3	FY 23	
Binjhabahal - Telebani	Odisha	Zone 3	FY 21	
Singhara - Binjhabahal	Odisha	Zone 3	FY 21	
Baharagora (199.606 Km) to Singhara (310.806 Km) of NH-6	Odisha	Zone 3	FY 21	
Angul (Km.112.000) to Sambalpur(Km.265.000) of NH-55 (Old NH-42) in the State of Odisha	Odisha	Zone 3	FY 23	
Cuttack Angul (Pkg-I)	Odisha	Zone 3	FY 21	
Cuttack Angul (Pkg-II) from Km.60.200 to Km.112.00	Odisha	Zone 3	FY 21	
Jharpokharia - Baripada - Baleashwar section of NH-5	Odisha	Zone 3	FY 22	
Talcher to end of Kamakhyanagar Bypass km 8.844 - km 15.725 of NH-23 & km 301.875 - km 335.946 of NH 200	Odisha	Zone 3	FY 22	13,974
Kamakhyanagar Bypass Duburi km 335.946 - km 388.382	Odisha	Zone 3	FY 22	13,974
Duburi Chandikhole km 388.376 - km 428.074 of NH 200 (New 53)	Odisha	Zone 3	FY 23	13,974
Bimitrapur - Brahmani Bypass end of NH-23	Odisha	Zone 3	FY 22	
Brahmani Bypass Rajmunda	Odisha	Zone 3	FY 22	15,089
Rajamunda-Barkote	Odisha	Zone 3	FY 22	15,089
Rimuli Koida km 163 - km 206 of NH 215	Odisha	Zone 3	FY 22	16,843
Koida- Rajamunda (Pkg-II) km 206.00 - km 259.453 of NH 215	Odisha	Zone 3	FY 21	8,837
Balance Work of 4-Laning Puri By Pass Road of Bhubaneswar-Puri Section	Odisha	Zone 3	FY 21	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Construction of elevated structure including approaches from KM 352+675 to KM 354+430 and VUP at KM 355+400 including approaches on NH 44 (Old NH1) at Fawwara city in state of Punjab at EPC Mode	Punjab	Zone 1	FY 22	
Laddowal Bypass (Km. 0.000) to (Km. 17.041) Linking with NH-95 with NH-1 Via Laddowal Seed Farm of NH-95 in Punjab	Punjab	Zone 1	FY 21	
Samrala Chowk (Km. 0.000) to (Km. 12.951) of NH-95 in Punjab	Punjab	Zone 1	FY 21	
Ludhiana (Km. 92.000) to Talwandi Section (Km. 170.000) of NH-95 in Punjab	Punjab	Zone 1	NA	
Talwandi-Ferozepur	Punjab	Zone 1	FY 22	13,188
Bhatinda - Malout	Punjab	Zone 1	FY 23	10,480
Khemkaran - Gurdaspur (Pkg. II) [Khemkaran to start of Amritsar Bypass]	Punjab	Zone 1	FY 22	8,416
Khemkaran - Gurdaspur (Pkg. V) [Ramdaspur to Gurdaspur Pkg V]	Punjab	Zone 1	FY 22	7,856
Kharar Km. 10.185 (Design Chainage) to Samrala Chowk, Ludhiana Km 86.199 (Design Chainage) In the State Of Punjab	Punjab	Zone 1	FY 21	
Delhi Vadodara Package 4 (Haryana Rajasthan Border to Junction with SH 44)	Rajasthan	Zone 2	FY 23	35,000
Delhi Vadodara Package 5 (Junction with SH 44 to Junction with Keshopura Road)	Rajasthan	Zone 2	FY 23	35,000
Delhi Vadodara Package 6 (Junction with Keshopura Road to Junction with NH 11)	Rajasthan	Zone 2	FY 23	35,000
Firozpur Jhirka - Ramganj Mandi Package - 7	Rajasthan	Zone 2	FY 23	35,000
Firozpur Jhirka - Ramganj Mandi Package - 8	Rajasthan	Zone 2	FY 23	35,000
Firozpur Jhirka - Ramganj Mandi Package - 9	Rajasthan	Zone 2	FY 23	35,000
Firozpur Jhirka - Ramganj Mandi Package - 10	Rajasthan	Zone 2	FY 24	35,000
Firozpur Jhirka - Ramganj Mandi Package - 11	Rajasthan	Zone 2	FY 24	35,000
Firozpur Jhirka - Ramganj Mandi Package - 12	Rajasthan	Zone 2	FY 24	35,000
Firozpur Jhirka - Ramganj Mandi Package - 13	Rajasthan	Zone 2	FY 24	35,000
Firozpur Jhirka - Ramganj Mandi Package - 14	Rajasthan	Zone 2	FY 24	35,000
Firozpur Jhirka - Ramganj Mandi Package - 16	Rajasthan	Zone 2	FY 24	35,000
Gurgaon - Kotputli - Jaipur section of NH-8 (New NH-48)	Rajasthan	Zone 2	NA	
Jaipur Ring Road	Rajasthan	Zone 2	FY 21	41,984
Kishangarh (km 0.000) to Gulabpura (km 90.000) of NH-79A and NH-79 in Rajasthan	Rajasthan	Zone 2	NA	
Gulabpura (Km 90.000) to Chittorgarh (Km 214.870) of NH-79 in Rajasthan	Rajasthan	Zone 2	NA	
Chittorgarh-Udaipur Section of NH76	Rajasthan	Zone 2	NA	
Udaipur Bypass [Connection between NH- 76 at Existing Km. 118.500 at Debari to NH-8 Km. 287.400 at Kaya Village]	Rajasthan	Zone 2	FY 21	
Udaipur (Km 333.585) to Shamlaji (km 447.385) of NH-8 (Existing Km 287.400 to km 401.200)	Rajasthan	Zone 2	NA	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Kishangarh-Ajmar- Beawar from km 364.125 - km 396.00 and km 0.00 to km 58.245	Rajasthan	Zone 2	NA	
Gomati Chauraha - Udaipur km 177.00 - km 260.100 of NH-8	Rajasthan	Zone 2	NA	
Sangariya - Bikaner Package -1	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 2	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 3	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 4	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 5	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 6	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 7	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 8	Rajasthan	Zone 2	FY 23	18,141
Sangariya - Bikaner Package - 9	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package -1	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package - 2	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package - 3	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package - 4	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package - 5	Rajasthan	Zone 2	FY 23	18,141
Bikaner - Bhikamkor Package - 6	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package -1	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 2	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 3	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 4	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 5	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 6	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 7	Rajasthan	Zone 2	FY 23	18,141
Bhikamkor - Sanchore Package - 8	Rajasthan	Zone 2	FY 23	18,141
4L of Beawar- Pali- Pindwara Section of NH 14 (km 0.000 to km 244.120)	Rajasthan	Zone 2	NA	
4 Lane from Km 299.000 to 346.540 (Darah-Jhalawar-Teendhar section) of NH-12.	Rajasthan	Zone 2	FY 21	
Jaipur - Reengus section	Rajasthan	Zone 2	NA	
Gagara-Baori-Kalan-Serwa-Sata-Bakhasar and Sata-Gandhav	Rajasthan	Zone 2	FY 22	1,051
Jaisalmer Bhadasar-Ramgarh-Tanot and Badhasar-Sarkaritala	Rajasthan	Zone 2	FY 22	5,305
Khajuwala-Poogal Section and Poogal-Dantour - Jaggasar-Gokul- Goddu-Ranjeetpura- Charanwala-Naukh-Bap section of NH-911	Rajasthan	Zone 2	FY 22	1,349
Rajasthan Border (Km 0.000) to Salasar (km 154.141) of NH-52 and 58 (old-65) in Rajasthan	Rajasthan	Zone 2	NA	
Bikaner (km 4.20) to Phalodi (km 163.5) of NH - 15 in Rajasthan	Rajasthan	Zone 2	FY 21	
Bar-Bilara-Jodhpur (Km 0.000 to Km 111.000) of NH-112 in the State of Rajasthan	Rajasthan	Zone 2	FY 22	
Dangiawas - Jajiwala (Pkg I) {Jodhpur Ring Road}	Rajasthan	Zone 2	FY 22	
Gulabpura(Km 69.267) to Uniara(282.936) of NH-148D in Rajasthan	Rajasthan	Zone 2	FY 23	
Dausa - Lalsot - Kothun section of NH11 A Extn. (Ch. 0.000 to Ch. 83.453)	Rajasthan	Zone 2	FY 21	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Hosur to Krishnagiri from km.33.13 to Km. 93.000	Tamil Nadu	Zone 4	NA	
Krishnagiri (Km.0.000) to Walajahpet (Km.148.300) of NH - 48 in Tamil Nadu	Tamil Nadu	Zone 4	NA	
6 laning of Sriperambadur to Karaipettai section of NH-4 under residual NHDP Phase V under Bharatmala Pariyojana in state of Tamil Nadu	Tamil Nadu	Zone 4	FY 22	60,129
6 laning of Karaipettai to Walajahpet section of NH-4 under residual NHDP Phase V under Bharatmala Pariyojana in state of Tamil Nadu	Tamil Nadu	Zone 4	FY 22	50,429
Chennai-Tada	Tamil Nadu	Zone 4	FY 22	44,564
Krishnagiri - Thumbipadi - Thoppur Ghat - Omalur from km. 94.00 to km. 180.00 (Package No. NS-2/BOT/TN-1)	Tamil Nadu	Zone 4	NA	
Thumbipadi-Namakkal from km. 180.00 to km. 248.625 (Package No. NS-2/BOT/TN-02)	Tamil Nadu	Zone 4	NA	
Namakkul - Karur section including Namakkul Bypass	Tamil Nadu	Zone 4	FY 22	
Start of Karur Bypass - Dindigul from km. 292.600 to km. 305.600 (Contract Package No. NS2/BOT/TN-4)	Tamil Nadu	Zone 4	NA	
Dindigul Bypass - Samyanallore from km. 373.275 to km. 426.00	Tamil Nadu	Zone 4	NA	
Madurai Ring Road (Phase 1)	Tamil Nadu	Zone 4	FY 23	17,655
Salem - Kumarapalaym from km. 0.00 to km. 53.00 (Package No. NS-2/BOT/TN-06)	Tamil Nadu	Zone 4	NA	
Kumarapalayam - Chengalpalli from km. 53.525 to km. 102.035 (Package No. NS-2/BOT/TN-07)	Tamil Nadu	Zone 4	NA	
Chengapalli (km 102.035) to Neelambur (Km144.680) and Madukkarai (Km 170.880) to Walayar (K183.010)	Tamil Nadu	Zone 4	NA	
Hosur - Dharmapuri (Pkg 2)	Tamil Nadu	Zone 4	FY 23	26,375
Hosur - Dharmapuri (Pkg 3)	Tamil Nadu	Zone 4	FY 23	26,375
Kerala / Tamil Nadu border to Villukuri section from km 43/0 to km 70/250 of NH-47	Tamil Nadu	Zone 4	FY 22	
Villukuri to Kanyakumari section from km 70/250 to km 96/714 of NH-47 and Nagercoil to Kavalkinaru section from km 0/0 to km 16/376 of NH-47B	Tamil Nadu	Zone 4	FY 21	
4L of Padalur - Trichy section from km. 285.00 to km. 325.00 of NH - 45 (Pkg VI-C)	Tamil Nadu	Zone 4	NA	
Trichy (135.800) to Karur (218.000) section of NH-67 - Trichy Bypass	Tamil Nadu	Zone 4	FY 22	
Thanjavur - Trichy from km. 80.00 to km. 136.490	Tamil Nadu	Zone 4	FY 22	
Melur - Pilayarpatti - Karaikudi	Tamil Nadu	Zone 4	FY 23	13,282
Mahabalipuram - Pondicherry (Pkg 1)	Tamil Nadu	Zone 4	FY 23	19,846
Madurai (km.0.00) to Chettikulam (km 7.040) of Madurai-Natham Section(PKG-1)	Tamil Nadu	Zone 4	FY 22	12,797
Chettikulam to Natham section of NH-785	Tamil Nadu	Zone 4	FY 22	12,797
Natham - Thuvarankurichi	Tamil Nadu	Zone 4	FY 23	12,004
Sattanathapuram to Nagapattinam (Design Ch Km 123.800 to Km 180.624) section of NH-45A	Tamil Nadu	Zone 4	FY 23	14,096
Four Laning of Trichy - Dindigul from km. 333.00 to km. 421.273 of NH-45	Tamil Nadu	Zone 4	FY 22	
Remaining works of Dindigul - Theni - Kumili	Tamil Nadu	Zone 4	FY 23	25,143
Pollachi to Coimbatore (NH-209)	Tamil Nadu	Zone 4	FY 22	
Oddhanchatram - Madathukulam	Tamil Nadu	Zone 4	FY 23	15,587

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Madathukulam - Pollachi	Tamil Nadu	Zone 4	FY 23	15,293
Kamalapuram - Oddanchatram	Tamil Nadu	Zone 4	FY 23	23,691
Oddanchatram Bypass from Km 23.100 to Km 33.200 of NH-209 in Tamil Nadu	Tamil Nadu	Zone 4	FY 21	
Cholapuram-Thanjavur section of NH45C	Tamil Nadu	Zone 4	FY 22	
Sethiyathope -Cholapuram section of NH45C (Pkg-II)	Tamil Nadu	Zone 4	FY 22	
Vikravandi to Sethiyathopu section of NH - 45C in Tamil Nadu (Pkg I)	Tamil Nadu	Zone 4	FY 22	
Remaining works of Trichy - Karaikudi	Tamil Nadu	Zone 4	FY 23	3,129
Karaikudi - Ramanathapuram section from Km.94/000 to Km.174/000 including 500 m on SH 35	Tamil Nadu	Zone 4	FY 21	
Remaining works of Tindivanam - Krishnagiri	Tamil Nadu	Zone 4	FY 23	10,193
Trichiraopalli (Km.000) to Kallagam (Km.38.700) Section of NH-227	Tamil Nadu	Zone 4	FY 22	14,857
Kallagam (Km.38.700) to Meensurutti (Km.98.433) Section of NH-227	Tamil Nadu	Zone 4	FY 22	14,857
Tirupati - Tiruttani - Chennai Section of NH-205 in the State of Andhra Pradesh and Tamil Nadu	Tamil Nadu	Zone 4	NA	
Salem - Ulundurpet section from km 0.313 to km 136.670 of NH-68	Tamil Nadu	Zone 4	FY 22	
AP/MH border to Islamnagar	Telangana	Zone 4	NA	
Armur - Adloor Yellareddy (Nagpur-Hyderabad)	Telangana	Zone 4	FY 22	
Construction of two VUPs at Kompally on Nagpur - Hyderabad section	Telangana	Zone 4	FY 21	
Thondupally-Jadcherla	Telangana	Zone 4	NA	
Jadcherla-Kothakotta Bypass	Telangana	Zone 4	NA	
Kothakotta -Bypass - Kurnool	Telangana	Zone 4	NA	
Mangloor to Telangana Maharashtra Border	Telangana	Zone 4	FY 22	12,770
Sangareddy - Nanded (Pkg. II) Ramsanpalle to Mangloor	Telangana	Zone 4	FY 22	12,770
Sangareddy - Nanded - Akola (Pkg-I) [From Kandi to Ramsanpalle]	Telangana	Zone 4	FY 24	12,770
Hyderabad-Vijayawada	Telangana	Zone 4	NA	
Suryapet - Khammam	Telangana	Zone 4	FY 23	12,510
Yadagiri (km 54.000) to Warangal (km 150.000) of NH-163 in Telangana	Telangana	Zone 4	FY 21	
Delhi - Agra section from Km.20.500 to Km.200 of NH-2 in the State of Haryana and U.P.	Uttar Pradesh	Zone 1	FY 22	
Additional Structures under Six Laning of Delhi-Agra section of NH-44 in the State of Uttar Pradesh between km. 143.0 and km. 195.10	Uttar Pradesh	Zone 1	FY 23	
Agra - Etawah Bypass Section of NH-2 from Km. 199.660 to Km. 323.525 in the State of Uttar Pradesh	Uttar Pradesh	Zone 1	NA	
Chakeri Allahabad	Uttar Pradesh	Zone 1	FY 22	
Handia (Allahabad) to Rajatalab (Varanasi) Section from Km. 713.146 to Km. 785.544 on NH-2 in the state of Uttar Pradesh	Uttar Pradesh	Zone 1	FY 21	
Varanasi Ring Road (Pkg-I)	Uttar Pradesh	Zone 1	FY 23	
Varanasi Ring Road (Pkg-II) connecting Sandaha Village (km 11.70/ NH-29) with Revasa Village (km 818.80 / NH-2)	Uttar Pradesh	Zone 1	FY 22	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Orai - Bhognipur	Uttar Pradesh	Zone 1	NA	
Behta Bypass (km 0.00 to km 32.00/31.489)	Uttar Pradesh	Zone 1	FY 23	12,000
Behta-Sitapur Bypass (km 32.00/31.49 - km 64.9)	Uttar Pradesh	Zone 1	FY 22	12,000
Lucknow Ring Road Pkg 3A (Sitapur Road to Kursi Road)	Uttar Pradesh	Zone 1	FY 22	
Lalganj-Hanumanha Section of NH-7 (Pkg-3)	Uttar Pradesh	Zone 1	FY 22	
Dagamagpur to Lalganj Pkg-II Section of NH-7 (km 49.1 - km 96.8)	Uttar Pradesh	Zone 1	FY 22	
Varanasi-Degamapur (Pkg-I) [km. 15.1 - km. 49.1]	Uttar Pradesh	Zone 1	FY 23	
Hapur Bypass -Moradabad including Hapur Bypass (km 50.00 - km 148.277)	Uttar Pradesh	Zone 1	NA	
Balance Works of Bareilly - Sitapur	Uttar Pradesh	Zone 1	FY 23	
Ghaziabad-Aligarh	Uttar Pradesh	Zone 1	FY 22	
Aligarh-Kanpur (Pkg I) [Aligarh-Bhadwas]	Uttar Pradesh	Zone 1	FY 22	23,152
Aligarh-Kanpur (Pkg II) [Bhadwas to Kalyanpur]	Uttar Pradesh	Zone 1	FY 22	17,709
Aligarh-Kanpur (Pkg III) [Kalyanpur - Naviganj]	Uttar Pradesh	Zone 1	FY 22	15,435
Aligarh - Kanpur (Pkg-4)	Uttar Pradesh	Zone 1	FY 23	17,005
Aligarh - Kanpur (Pkg-5)	Uttar Pradesh	Zone 1	FY 23	19,877
Delhi - Saharanpur (EPE Crossing to Shamli Bypass section)	Uttar Pradesh	Zone 1	FY 22	21,000
Shamli Bypass - Saharanpur	Uttar Pradesh	Zone 1	FY 23	21,000
Raebareli (Km. 82.700) to Allahabad (Km. 188.600) of NH-24B in Uttar Pradesh	Uttar Pradesh	Zone 1	NA	
Bidoli (HR/UP Border) - Shamli - Meerut	Uttar Pradesh	Zone 1	FY 24	
HR/UP Border - Baghpat - Meerut	Uttar Pradesh	Zone 1	FY 23	
Panipat-Shamli	Uttar Pradesh	Zone 1	FY 23	15,951
Shamli-Muzzafarnagar	Uttar Pradesh	Zone 1	FY 23	18,642
Unnao - Lalganj	Uttar Pradesh	Zone 1	FY 23	10,466
NH-56, Pkg-I from Sultanpur (Km 134.700) to Jaunpur (Km 209.230) [Sultanpur to Varanasi (PKG-I)]	Uttar Pradesh	Zone 1	FY 22	
NH-56, Pkg-II from Jaunpur (Km 209.230) to Varanasi (Km 272.590) [Sultanpur to Varanasi] (PKG-II)	Uttar Pradesh	Zone 1	FY 21	
Raebareli (Km. 152.533) to Banda (Km. 285.818) of NH-232 in Uttar Pradesh	Uttar Pradesh	Zone 1	FY 21	
Shakarpur(Km 8.800) to Akbarpur (Km 73.512) of NH-235 in Uttar Pradesh (Meerut - Bulandshahar)	Uttar Pradesh	Zone 1	FY 21	
Meerut-Muzaffarnagar - Addl. Works	Uttar Pradesh	Zone 1	FY 22	39,588
Varanasi Gorakhpur Section Package IV from km. 149.540 to km. 215.160 (Mau-Gorakhpur)	Uttar Pradesh	Zone 1	FY 22	
Varanasi Gorakhpur Section from km. 84.160 to 149.540 (PKG III)	Uttar Pradesh	Zone 1	FY 22	
Varanasi (Km 12.01) to Birnon (Km 84.160) [Varanasi - Gorakhpur] (PKG-II)	Uttar Pradesh	Zone 1	FY 21	
Budhanpur Urban section (Km 180.420) to Gossai ki bazaar bypass (Km 240.340) [Ghaghra Bridge to Varanasi] (PKG-II)	Uttar Pradesh	Zone 1	FY 21	
Gossai ki bazaar bypass (Km 240.340) to Varanasi (Km 299.350) [Ghaghra Bridge to Varanasi] (PKG-III)	Uttar Pradesh	Zone 1	FY 22	
Gagalheri-Saharanpur- Yamunanagar (UP/ Haryana Border) Section of NH-73	Uttar Pradesh	Zone 1	FY 21	

Project	State	Zone	Likely Completion Year	Estimated Traffic in PCU
Aligarh - Moradabad section from km 85.650 to km 232.00 of NH-93	Uttar Pradesh	Zone 1	FY 21	
Meerut - Bijnor	Uttar Pradesh	Zone 1	FY 24	17,754
Haridwar-Nagina section of NH-74	Uttarakhand	Zone 1	FY 21	
Nagina-Kashipur section of NH-74	Uttarakhand	Zone 1	FY 21	
Kashipur Sitarganj Section of NH-74 from km. 175.000 to km. 252.200	Uttarakhand	Zone 1	FY 22	
Balance Works of Muzzafarnagar - Haridwar (Package I)	Uttarakhand	Zone 1	FY 23	
Balance Works of Muzzafarnagar - Haridwar (Package II)	Uttarakhand	Zone 1	FY 23	
Balance Works of Muzzafarnagar - Haridwar (Package III)	Uttarakhand	Zone 1	FY 23	
Elevated Structure including Major Bridge on Mayapuri Escape Channel on Muzzaffarnagar - Haridwar Section	Uttarakhand	Zone 1	FY 22	
Chutmalpur Ganeshpur section and Roorkee Chutmalpur Gagaheri section	Uttarakhand	Zone 1	FY 21	
Rampur Kathgodam section from km. 0.000 to km. 43.446 (Package-1)	Uttarakhand	Zone 1	FY 21	
Rampur Kathgodam section from km. 43.446 to km. 93.226 (Package-2)	Uttarakhand	Zone 1	FY 21	
Dhankuni (km 17.600) to Kharagpur (km 129.000) of NH-06 in West Bengal	West Bengal	Zone 3	NA	
Development of Emergency Landing Facility on Balasore - Kharagpur Section from km. 83.400 to km. 88.400	West Bengal	Zone 3	FY 23	
Barwa Adda (Km. 398.240) to Panagarh (Km. 521.120)	West Bengal	Zone 3	NA	
Islampur Bypass of NH-31 (New NH-27) of 10.31 km length in the state of West Bengal	West Bengal	Zone 3	FY 22	
Ghoshpukur (km 0.000) to Dhupguri (km 83.785) of NH-31D	West Bengal	Zone 3	FY 22	
Dhupguri- Salsalabari (Pkg IIA) [Ghoshkpur - Salsabari km 113.20 - km 154.85]	West Bengal	Zone 3	FY 22	21,596
Kharagpur (Km 129.600) to Chichra (Km 185.150) of NH-6 in West Bengal	West Bengal	Zone 3	FY 22	
ROB cum Flyover at Ranichak, Haldia	West Bengal	Zone 3	NA	
Barasat - Krishnanagar	West Bengal	Zone 3	FY 23	24,279
Berhampore (191.700) to Farakka (292.300) of NH-34 in the State of West Bengal	West Bengal	Zone 3	NA	
Farakka (295.000) to Raiganj (395.000) of NH-34 in the state of West Bengal	West Bengal	Zone 3	FY 21	
Farakka- Raiganj (Ganga Bridge)	West Bengal	Zone 3	FY 22	24,262
Raiganj-Dalkola km 398 - km 452.75 NH 34	West Bengal	Zone 3	FY 22	23,000
Dalkhola By-pass from Km. 446.740 to Km. 452.162 of NH-34	West Bengal	Zone 3	FY 21	
JH/WB Border -Purulia - Balrampur - JH/WB Border at Chandil	West Bengal	Zone 3	FY 23	8,331