

CORRIGENDUM- 2

Request for Proposal for Selection of Implementation Agency for Design, Development, and Operations of Centralized ITS Monitoring and Advanced Data Analytics Center -_Ref No. IHMCL/IMAC/2025/01 published on Dated: 08.01.2025

Date: 10.02.2025

The following Corrigendum is hereby issued against Request for Proposal for Selection of Implementation Agency for Design, Development, and Operations of Centralized ITS Monitoring and Advanced Data Analytics Center:

Sno.	Reference	Existing Clause	Amended Clause
1.	Form 7.17, Appendix A- Form F-1: Format for Financial Bid Submission	Form F-1: Format for Financial Bid Submission	Updated Form F-1: Format for Financial Bid Submission Provided at Annexure -1 of this Corrigendum

Annexure -1- F-1 Revised Form F-1: Format for Financial Bid Submission

(Actual Excel to be downloaded from e-tender portal for on-line submission)

Name of the Project: Request for Proposal for Selection of Implementation Agency for Design, Development, and Operations of Centralized ITS Monitoring and Advanced Data Analytics Center, RFP No. IHMCL/IMAC/2025/01	
Name of Bidder:	
Bid Invitation Date:	08-Jan-25

Sno	Line Item	Unit	Quantity	Unit Rate (in Rs.) ex GST	Total Amount (in Rs.) ex GST
	(A)	(B)	(C)	(D)	(E) = C*D
1	Module - 1: Centralized Real-Time Monitoring of ATMS projects				
(i)	Monthly Opex charges per ATMS Project integrated and on-boarded as per requirement under Module - 1 (Total 200 projects as per Schedule A)	Project-Month	=200*24		-
(ii)	Integration of video wall as and when procured by IHMCL at control centre	LS	1		-
2	Module 2: Real-time NH traffic congestion monitoring at Fee Plazas				
(i)	Monthly Opex charges per toll plaza onboarded as per requirement under Module-2 (Total 300 toll plazas as per Schedule-A)	Plaza-Month	=300*24		-
3	Module 3: AI-based Traffic Data Analytics Hub				
(i)	Monthly Opex charges	Monthly	24		-
4	Module - 4: Centralized Monitoring of road-side infrastructure for MLFF Tolling Systems				
(i)	Monthly Opex charges per MLFF Project integrated and on-boarded as per requirement under Module - 4 (Total 30 projects as per Schedule A).	Project-Month	=30*24		-
5	Manpower charges for control center				
(i)	Project Manager	Man-month	24		-
(ii)	Data Analytics Expert	Man-month	24		-
(iii)	Control Center Executive for 24X7 operations (For 5 nos. of staff in each shift)	Man-month	=5*24*3		-

6	Provision of redundant internet bandwidth of at least 100 Mbps or higher at the Control Centre to ensure uninterrupted data transmission	Monthly	24		-
Total Project Cost (ex GST)					-

Note:

i. No financials should be a part of technical bid. If any form of financial bid/indication is mentioned in the technical bid, IHMCL shall summarily reject the bid.

ii. For Module 1 and Module 4, pro-rata payments shall be made for each additional project integrated and onboarded during the contract period, calculated at the same unit rate quoted by the Bidder for the initially defined scope.